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PROJECT

Kitchen refurbishment
Oak fronts, existing worktop retained
Project BK-26-08

What changed
The oak cabinet fronts stay. The new worktop has been removed from this revision. Existing appliances and stone
worktop will be protected and reused.

Scope of work Qty Amount

Made-to-measure oak fronts
8 doors, 6 drawer fronts. Quarter-cut oak, clear matt finish.

Includes edge finishing and concealed hinge adjustment.

1 set €3,840.00

Fitting & installation
Remove existing fronts, fit new fronts, align drawers.

Reuse handles and worktop. Final clean and handover.

2 days €1,020.00

New worktop
Removed from revised scope. Existing worktop retained.

Excluded €0.00

Subtotal excl. VAT €4,016.53

VAT 21% €843.47

Total incl. VAT €4,860.00

Payment schedule

30% deposit: €1,458.00
Balance on completion: €3,402.00

Installation

Proposed start: 7 September 2026
Please reply to approve this revision.
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