

Revised kitchen quote: keep the oak fronts

From: Sam <sam@example.com>
To: Eva Bakker <eva@example.com>
Date: 2026-09-01 14:12:00 UTC
Attachments: 2 original files, saved alongside this PDF

Hi Eva,

I have kept the oak fronts and removed the new worktop from the quote. Here is the revised breakdown:

Fieldwork.

KITCHENS & JOINERY

Your kitchen, revised

Quote Q-208 · Revision 02 · 1 September 2026

Work	Amount incl. VAT
Oak cabinet fronts 8 doors + 6 drawers, clear matt finish	€3,840.00
Fitting & installation Original handles and worktop retained	€1,020.00
Revised total	€4,860.00

Next step:

Reply to approve. We can start on 7 September.
30% deposit: €1,458.00 · Balance on completion: €3,402.00

The revised quote and cost breakdown are attached.

Sam

Sam · Fieldwork Studio
Kitchens & joinery · projects@example.com

Re: Revised kitchen quote: keep the oak fronts

From: Eva Bakker <eva@example.com>

To: Sam <sam@example.com>

Date: 2026-09-02 08:43:00 UTC

Hi Sam,

Go ahead with this version. Keep the oak fronts.

The deposit is paid. Please start on 7 September.

Thanks for working around the existing worktop. That makes a big difference to the budget.

Eva

On 1 September, Sam wrote:

I have kept the oak fronts and removed the new worktop from the quote.

Revised total: €4,860.00